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S&M

C.1.4.1 — (Period 3)

* Develop, document, and maintain an S&M Program Plan as appropriate
for all facilities within the Contractor’s responsibility.

« Tailor S&M during the facility life-cycle in accordance with DOE O 430.1B,
Real Property Asset Management, and 10 CFR 851, Worker Safety and
Health Program.

« After facilities are turned over by USEC and accepted by DOE, the
Contractor shall provide preventive and corrective maintenance using a
graded approach on buildings, trailers and other structures assigned to the
Contractor.

« Upon expiration of the Remediation Contract, the Contractor shall perform
routine S&M of all DOE-owned facilities assigned to the former
Remediation Contractor through the end of the Task Order.
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S&M (Cont.)

C.1.4.1 — (Period 3)

A graded approach is defined as the process of ensuring that actions used
to comply with a requirement are commensurate with:

1) the relative importance of safety and safeguards and security,
2) the magnitude of any hazard(s) involved,

3) the life cycle stage of the facility,

4) the programmatic mission of the facility,

5) the particular characteristics of the facility,

6) the relative importance of the radiological and non-radiological
hazards, and

7) any other relevant factor.
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S&M (Cont.)

C.1.4.1 — (Period 3)

®* Minimize and reduce the occupation of facilities to the maximum
extent possible.

* Maintain the operability of critical equipment such as the criticality
accident alarm systems and public warning systems, monitor
radiological conditions, and check and maintain safety-related items.

* Perform minimally required facility inspections including equipment
and/or structure.

® Conduct preventive, predictive, and corrective maintenance actions
only necessary to support near-term Contractor or site
tenants/contractors operations.
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S&M (Cont.)

C.1.4.1 — (Period 3)

® Store and maintain approximately 9,700 tons of volumetrically
contaminated classified nickel stored on the C-746-H4 pad.

* Develop strategies, including options for the sale of 9,700 tons of
classified nickel and other recyclable metals and materials stored at
Paducah acting as DOE’s agent for identifying and negotiation for
reclamation and resale of the nickel, as well as, other valuable assets
recovered as part of executions of this work scope.

* Maximize use of recycling excess materials and equipment to reduce
project costs in accordance with DOE O 436.1, including leading
efforts to gain approval for recycling scrap metals.

« Support DOE’s reindustrialization and asset utilization activities at the
site.
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S&M (Cont.)

C.1.4.1 — (Period 3)

 Remove and disposition permanently unoccupied temporary facilities
(e.g. trailers) or small structures to preclude degradation that would
result in increased cost to DOE.

* Provide to DOE an Annual Site Facility Occupational Status Report
that documents which facilities are routinely occupied and the plans
associated with unoccupied facilities .
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PCB Activities & DOE Material Storage Argas

C.1.4.1 — (Period 3)

* Perform S&M of the PCB collection and containment trough system
Including disposition of the collected PCB lube oils to the extent
necessary.

® Clean up, sample, and decontaminate PCB spills and leaks, sample and
analyze spill sites (estimated to be 40 small spills per year), and properly
disposition the PCBs and PCB contaminated material.

* Collect quarterly air quality data throughout the cascade buildings, and
submit quarterly and annual reports.

* Evaluate the requirements of the TSCA FFCA as the Contractor
Implements actions to deactivate and isolate the enrichment facilities
and determine how to comply with or modify the agreement in order to
minimize cost to DOE.

* Perform necessary activities to down-post any DOE Material Storage
_Areas — currently 19 in use .
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Roof Repairs

C.1.4.1 — (Period 3)

®* Maintain the roofs for the process facilities in a structurally sound
condition; deferred maintenance of the roofs is prohibited.

® Assess the structural integrity of the roofs prior to facility delease and
annually thereatfter.

* Provide DOE a report of the structural integrity of the roofs within 30
days of completing its assessment, including the costs and schedule for
repair of the roofs.

* Repair deficiencies in a compliant, timely manner and must prevent
water leakage.
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Utility Operations

C.1.4.2 & C.1.4.3 — (Period 3)

Operate and maintain utilities to the extent necessary and ensure utility
services are provided to site tenants after utilities are turned over by
USEC and accepted by DOE.

®* Ensure power is provided to all on-site tenants/contractors — however,
the Contractor is not responsible for purchasing power (DOE purchases
power).

* Project the power needs for GDP deactivation and S&M for a five-year
period and update that projection quarterly and update as requested.

®* Operate and maintain the Balance of Plant (BOP) only to the extent
necessary to support its and other site tenants/contractor’s needs after
the associated facilities are turned over by USEC and accepted by
DOE.
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Utility Operations

C.1.4.2 & C.1.4.3 — (Period 3)

®* Provide sewage handling and treatment
(e.g. C-615 Sewage Disposal Plant)
services the site’s contractors/tenants .

* Inthe eventitis not in DOE’s best
Interest to rely on commercially provided
water, ensure the operation and
maintenance of the permitted C-611
Water Treatment Facilities and provide
potable and non-potable (process) water
to the site’s contractors/tenants.

®* Maintain the associated raw water lines,
distribution lines to the individual site
facilities, water towers, pump, housings,
etc.
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Analytical Laboratory Operations

C.1.4.4 — (Period 3)

In the event it is not in DOE’s best interest to privatize the Analytical
Laboratory, the Contractor shall ensure the operations and maintenance of
the analytical laboratory only to the extent necessary to support its and
other site tenants/contractor’s needs after the Analytical Laboratory
facilities are turned over by USEC and accepted by DOE.

* Provide analytical services for its work in support of the Paducah
Deactivation PWS .

* Provide analytical services to other Paducah site contractors (e.g.,
Infrastructure, Remediation, and DUF, contractors, etc.) .

®* Ensure costs are segregated appropriately and shall require the other
site tenants/contractors to pay the fully burdened costs for performance
of the analytical analysis/services.

®* Complete a cost comparison analysis comparing commercial analytical

m SErvices with self-performance and provide an annual report to DOE.
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Analytical Laboratory Operations

C.1.4.4 — (Period 3)

®* The laboratory, whether privatized or
operated by the Deactivation
Contractor, will meet specification
requirements in the PWS.

v Arrange for and coordinate the
disposition of laboratory waste
resulting from its services.

v’ Deliver electronic laboratory reports
and deliverables.

v Arrange for and coordinate the
disposition of laboratory waste
resulting from its services.
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Analytical Laboratory Operations (Cont.)
C.1.4.4 — (Period 3)

v Ensure that the laboratory still provides the analytical services to the
DUF, Project.

v Ensure that DOE’s Contractor’s analytical services are given priority
over commercial services.

v Participate in Performance Evaluation Studies (PES) for its self-
performed laboratory services provided through industry standard
vendors and/or control programs.

v/ Submit to on-site audits led by DOE-CAP.

v See other stated requirements in the PWS.

B By Environmental Management

safety # performance <+ cleanup % closure www.em.doe.gov



Waste Management Operations

C.1.4.5 — (Period 3)

®* Manage and dispose of all waste generated by the Deactivation Task
Order in accordance with all applicable laws, regulations, and DOE
Orders, including any secondary waste that may be generated

* Perform waste treatment, packaging, transportation, and disposal of
waste as necessary

®* Submit and maintain a Waste Management Plan

®* Manage and/or dispose of waste generated by USEC and accepted by
DOE under the terms and conditions of the DOE/USEC Lease. - Cost for
storage, characterization, treatment, and disposal of any USEC waste
must be tracked under separate accounting codes and be able to be
tracked separately from other waste

®* Ensure operations of storage areas or facilities and comply with all
permits, orders, and regulatory requirements
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